
 

 

Continuation Sheet 

Pricing schedule 

The government's payment for the items listed in the pricing schedule shall constitute full compensation to the contractor for 

furnishing all plant, labor, tools, parts, equipment, appliances, transportation, parking, materials and incidentals needed to perform 

all operations required to complete the work in conformity, and if applicable with any and all drawings and specifications for VA 

Project 575-206: Parking Structure Project at the Grand Junction VAMC (GJ VAMC). The contractor shall include prices for all items 

listed in the pricing schedule and include all costs associated for work in the specifications, whether or not specifically listed in the 

pricing schedule. Work will be accomplished at the GJ VAMC at 2121 North Ave, Grand Junction, CO 81501.  

*Note: additional pricing instructions are listed in “Factor 5” on pages 11-12 of this solicitation. 

  

 

Note 1: The contractor is allowed to 

propose an alternate method of pricing in 

their proposal, and if the alternate method is 

advantageous the government could 

incorporate the contractor proposed method 

of pricing into the contract. (Contractor 

must still complete this pricing format as 

well.) 

    

CLIN SUPPLIES / SERVICES QTY UNIT 

UNIT/ 

PRICE AMOUNT 

PERIOD OF PERFORMANCE, 365 days after the notice to 

proceed       

0001 Provide all work as described by attached 

plans, specifications, and Wage 

Determinations for Veterans Administration 

project 575-206: Parking Structure 

Project at the GJ VAMC as described in 

the attached scope of work. Price includes 

all costs for construction. Cost shall include 

but not be limited to direct and indirect 

costs including profit, overhead, general 

and administration, insurance, labor, bonds, 

taxes, necessary for 100% completion of 

the Parking Structure at the GJ VAMC (see 

the scope of work for more details). The 

construction performance period is 365 

calendar days from receipt of notice to 

proceed. 

1 JB 

  

$____________ 

  Total Contract – 0001     Total $___________ 



 

 

Deductive Alternates - OPTIONS  (see FAR 52.217-4 
Evaluation of Options Exercised at Time of Contract Award) 
 

    0002 Remove metal canopy and associated 

structure at both pedestrian walkways and 

the vehicle entry. Mount signage directly to 

concrete structure. 

1 JB   $____________ 

0003 Reduce amount of Landscaping, which 

shall include: at all proposed planting beds 

remove all mulch, weed barrier, shrubs, 

perennials, trees, edging and drip irrigation; 

and provide grass seed, spray irrigation. re: 

civil for reduced sidewalk scope. 

1 JB   $____________ 

0004 Provide T5 fluorescent light fixtures inside 

garage and HID fixtures at exposed top 

level in lieu of LED lighting fixture 

1 JB   $____________ 

0005 Do not provide brown concrete stain on 

columns at first floor. 1 JB   $____________ 

0006 Do not provide cast stone and install stucco 

in all locations where cast stone is shown. 1 JB   $____________ 

0007 Deduct the cab, doors and associated 

equipment for Elevator #2. Provide 

concrete block infill in place of doors, 

finish to match adjacent wall. 

1 JB   $____________ 

0008 Do not construct south access drive, do not 

relocate medium voltage switch 

manhole/associated wiring. Do not 

construct plaza courtyard, Do not 

provide/relocate site lighting along south 

access drive. Do not provide access control 

equipment. Construct sidewalk and 

pedestrian crossing as indicated in drawings 

for this alternate. 

1 JB   $____________ 

0009 Reduce amount of site signage. 
1 JB   $____________ 

Additive Alternate - OPTIONS  (see FAR 52.217-4 Evaluation 
of Options Exercised at Time of Contract Award) 
 

 0010 Provide an additional 3rd floor parking 

deck. Extend elevator and stair shafts 

vertically by 12 feet. 

1 JB   $____________ 

 
 


